
REFERENCE YOUR:

________________________________________

PAGE         OF         PAGES

1 10IMPORTANT: Mark all packages and papers with contract and/or order numbers.
ORDER FOR SUPPLIES OR SERVICES

1. DATE OF ORDER 

04/20/2004 

2. CONTRACT NO. 

DTMA195c024

(If any) 6. SHIP TO:

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

a. NAME OF CONSIGNEE

TO040000813 See Lines
5. ISSUING OFFICE

b. STREET ADDRESS
(Address correspondence to)

DOT/Maritime Administration, MAR-380
400 Seventh Street, SW., Room 7310

c. CITY d. STATE

DC 20590

e. ZIP CODE

7. TO: f. SHIP VIA
a. NAME OF CONTRACTOR

b. COMPANY NAME a. PURCHASE

c. STREET ADDRESS

9. ACCOUNTING AND APPROPRIATION DATA
04 - 965 - X4303 - 160000 -   - 2696 -   -   - 70PRO0 -   - 46500461 -   -   -   -   -   -

10. REQUISITIONING OFFICE

12. F.O.B. POINT
Destination

14. GOVERNMENT B/L NO. 16. DISCOUNT TERMS

13. PLACE OF
(Date)

15. DELIVER TO F.O.B. POINT
      ON OR BEFORE 10 days

a. INSPECTION b. ACCEPTANCE

%
03/26/2005 20 days %

30 days
days

%
%

Please furnish the following on the terms and
conditions specified on both sides of this order and
on the attached sheet, if any, including delivery as
indicated.

b. DELIVERY - Except for billing
instructions on the reverse, this 
delivery order is subject to 
instructions contained on this side 
only of this form and is issued 
subject to the terms and conditions 
of the above-numbered contract.

0
1

Richard H. Williams

DOT/Maritime Administration, MAR-614

400 Seventh Street, SW., Room 2116

Washington

8. TYPE OF ORDER

2002 Sproul Road Suite 206

Veridyne, Incorporated

Washington DC 20590

(Check appropriate box(es))11. BUSINESS CLASSIFICATION
c. DISADVANTAGED� d. WOMEN-OWNEDa. SMALL� b. OTHER THAN SMALL

d. CITY
Broomall

e. STATE
PA

f. ZIP CODE
19008-3510

ITEM NO.
(a)

SUPPLIES OR SERVICES
(b)

17. SCHEDULE (See reverse for Rejections)
QUANTITY 
ORDERED 

(c)
UNIT
(d)

SEE LINE ITEM DETAIL

AMOUNT
(f)

UNIT
PRICE

(e)

QUANTITY
ACCEPTED

(g)

SEE BILLING
INSTRUCTIONS

ON
REVERSE

21. MAIL INVOICE TO:Ruby P. McPhaul

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO.

17(h) TOT.

a. NAME
DOT/Maritime Administration, MAR-330

(Cont.
pages)

b. STREET ADDRESS (or P.O. Box)

c. CITY d. STATE e. ZIP CODE
$80,000.00

Washington DC 20590

17(i)
GRAND
TOTAL

22. UNITED STATES OF
       AMERICA BY (Signature)

23. NAME
Erica L. Williams

(Typed)

NSN 7540-01-152-8083
TITLE: CONTRACTING/ORDERING OFFICER

Previous edition not usable Prescribed by GSA/FAR 48 CFR 53.213(e)
OPTIONAL FORM 347 (REV. 6/95)

400 Seventh Street, SW., Room 7325

400 Seve

ewilliam



SUPPLEMENTAL INVOICING INFORMATION

RECEIVING REPORT

inspected, accepted, received

SHIPMENT

NUMBER

PARTIAL

FINAL

DATE RECEIVED  SIGNATURE OF AUTHORIZED U.S. GOV'T REP. DATE

TOTAL CONTAINERS GROSS WEIGHT RECEIVED AT  TITLE

REPORT OF REJECTIONS

OPTIONAL FORM 347 (REV. 6/95) BACK

QUANTITY
REJECTEDITEM NO. SUPPLIES OR SERVICES UNIT REASON FOR REJECTION

1

If desired, this order (or a copy thereof) may be used by the Contractor as the Contractor's invoice, instead of a separate invoice,
provided the following statement, (signed and dated) is on (or attached to) the order: "Payment is requested in the amount of
$_______.  No other invoice will be submitted."  However, if the Contractor wishes to submit an invoice, the following information
must be provided; contract number (if any), order number, item number(s), description of supplies or service, sizes, quantities, unit
prices, and extended totals.  Prepaid shipping costs will be indicated as a separate item on the invoice.  Where shipping costs
exceed $10 (except for parcel post), the billing must be supported by a bill of lading or receipt.  When several orders are invoiced to
an ordering activity during the same billing period, consolidated periodic billings are encouraged.

Quantity in the "Quantity Accepted" column on the face of this order has been:
by me and conforms to contract.  Items listed below have been rejected for the reasons indicated.
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ORDER NO.

ORDER FOR SUPPLIES OR SERVICES
SCHEDULE - CONTINUATION

IMPORTANT:  Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER

AMOUNT
(f)

QUANTITY
ACCEPTED

(g)

UNIT
PRICE

(e)

 
SUPPLIES OR SERVICES

(b)
ITEM NO.

(a)

QUANTITY
ORDERED

(c)

 
UNIT

(d)

04/20/2004 DTMA195c024 TO040000813
CONTRACT NO.

1.00 LOT 0.000 0.000001 Option Year Nine

Delivery Date Start Date End Date
03/26/2005 03/27/2004 03/26/2005

1.00 LOT 80,000.000 80,000.000002 WO-813
Provisioning Support

Delivery Date
03/26/2005

Reference Requisition:  PROP0400050/0001

(10-83)
Prescribed by GSA-FAR (48 CFR)

OPTIONAL FORM 348

$80,000.00TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17i)

$0.00
NSN 7540-01-152-8082
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COMMERCIAL CLAUSES

1 FILE WO-813.RTF.DOC APRIL 2004

Contract DTMA91-95-C-00024

Work Order: WO-0813

March 28, 2004

STATEMENT OF WORK

SPARE PART PROVISIONING SUPPORT

 GENERAL

This work order requires the contractor to recommend the range and depth of spare part support allowances for

select equipment onboard MARAD Ready Reserve Force (RRF) vessels. Following provisioning efforts for

each equipment, MAR-614 will review the recommendations and notify the contractor of all corresponding

decisions. Work accomplished shall be in accordance with the following direction and guidance.

 TASK DESCRIPION

The contractor shall perform the work associated with this task as described below:

 Develop, implement, and maintain a MARAD-approved provisioning process.

 Develop provisioning candidate lists of critical equipment for MAR-614 review prior to

commencing provisioning action. Considerations include:

 Ship Readiness Status as reflected in the Supply Readiness Code for the ship

 Equipment Criticality as reflected in the Equipment Criticality Code

 Level of existing support for the equipment

 Other factors as directed by MAR-614
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 Obtain all technical data necessary to provision the equipment.

 Use the ship’s technical documentation, when available

 Obtain technical documentation from other ships, manufacturers, or suppliers as

necessary

 Purchase technical documentation if not otherwise available

 Develop and recommend spare parts support allowance data for equipment approved by MAR-614

with or without established MARAD or commercial (i.e. Builders Allowance List (BAL))

allowances for equipment onboard MARAD vessels. Recommendations will as a minimum take

into consideration the following:

 The experience of the provisioner, ship’s crew, port engineer, Ship Manager, and

MARAD Surveyor with the equipment being provisioned or similar equipment

 Manufacturer recommendations, technical references (technical manuals, drawings, etc.),

and communication with manufacturers or manufacturers representatives

 American Bureau of Shipping (ABS) and United States Coast Guard (USCG)

requirements and recommendations

 Obtain approval of spare parts provisioning recommendations:

 Prepare and submit a listing of recommended spare parts allowances and supporting data

to the Chief Engineer, Port Engineer, MARAD Region Surveyor, and MAR-614

 Track the status of the recommendations until final approval is received from MAR-614,

expediting progress as necessary and providing assistance to reviewing parties as
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requested

 Update PC-SAL and/or MLSS, as applicable, to reflect all changes.

 Change allowance figures in the appropriate PC-SAL and/or MLSS spare parts databases

 Match existing on-hand spare parts with the new allowance figures in the databases

 Reconcile other problems encountered in the ship’s PC-SAL databases, such as parts that

are assigned to the wrong equipment, etc.

 Track the implementation status of approved provisioning packages

 Update ship records with new technical documentation obtained

 Provide management and tracking of approved Allowance Change Requests (ACR):

 Review each approved ACR provided by MAR-614 and update PC-SAL and/or with

new, approved allowances.

 Prepare a response memo, to be returned to the region by MAR-614, providing a report

of action taken or reporting any difficulties in implementing the recommendation.

 Update each ship’s PC-SAL with new allowances when PC-SAL is refreshed.

 Maintain tracking system to provide a record of actions taken and pending PC-SAL

updates.

 The contractor will acquire computer software or hardware, attend meetings and perform travel as

required for the performance of this task and as directed by MAR-614.
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 Prepare regular reports in accordance with paragraph 4.0, and other special reports as tasked by the

COTR.

 Update the Master Equipment Index (MEI) to reflect provisioning results when necessary.

 Respond to MAR-614 requirements for efforts involving provisioning that do not fall under any

other single element listed in this work order.

 PROVISIONING GUIDANCE

 Review and utilize the MLSS database for like equipment as a source of spare parts allowance

information.

 Locate and research the applicable manufacturer's technical manuals and drawings for

recommended spare parts lists. The first source of technical manuals shall be MARAD, followed

by requests to the appropriate equipment manufacturer. The contractor is authorized to purchase

technical documentation without prior approval up to limit of $300.00 per equipment.

 When no technical manual is found to exist, an attempt should then be made to obtain the

recommended spare parts list direct from the appropriate manufacturer.

 If the above efforts fail to produce sufficient information to make a spare part allowance

recommendation, report such findings to MAR-614, per paragraph 4.2 of this SOW.

 If further research is requested, MAR-614 will dictate the type and extent of research that is

required (e.g., acquisition and use of technical manuals costing more than $300 and engineering

drawings).

 In all cases, spare part allowance quantities will be based upon equipment manufacturer

recommendations; best engineering estimates, documented history, and the RRF spare part

stowage philosophy (i.e., decentralized stowage of parts and the use of equipment oriented
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support), based on 180 days of continuous operation.

 DELIVERABLES

 Upon MAR-614 approval of provisioned equipment, the PC-SAL database will be updated to

reflect any changes resulting from the review.  MAR-614 will coordinate ship visits as necessary

to enter provisioning data in onboard PC-SAL.

 When necessary, the contractor will submit to MAR-614 a report, by equipment and applicable

vessel, which indicates that extensive engineering research, beyond that currently authorized, is

required to make spare part allowance recommendations.

 At least monthly, the contractor will submit electronically to MAR-614, a status report by vessel,

or group of vessels, for which provisioning has been accomplished reflecting the following:

 The number of provisioning packages produced

 The number of ship/equipment applications covered by the packages

 The number of packages for which PC-SAL updates and QA are complete

 The number of packages which turned over for procurement

 START DATE March 28, 2004

 COMPLETE DATE March 27, 2005

 COTR DESIGNATION

Mr. Richard H. Williams is the Contracting Officer's Technical Representative for this work order.
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MARAD COTR APPROVAL: ______________________________

Richard H. Williams

Chief, Division of Logistics Support

CONTRACTOR ACCEPTANCE: ______________________________

Donald V. Colley

Program Manager, Veridyne, Inc.


